CAPITAL TRANSPORTATION PROJECT COST ESTIMATE

1. NAME OF PROJECT

Subdivision or Road Name County
2. LIMITS
Street Name or Road Number From To Length
3. ESTIMATE REQUESTED BY: for (check one) [ ] Project initiation
Name [ ] Estimate only Section or Legis. Dist.

4. DESCRIPTION OF IMPROVEMENT:

4. PROJECT IN C.1.P. Yes [ ] No [] If "Yes", indicate year  F.Y.

5. TYPICAL SECTION

6. STATE MAINTAINED [ ] CITY MAINTAINED [] PRIVATE[ ] OTHER[] (specify)
7. COST ESTIMATE: from C.I.P. Estimate prepared Date:
estimate form  by:
a. Location and Environmental Studies $0 Part |
(Part I to be included only for class "I" and "111" projects)
b. Preliminary Engineering $0 Part Il
c. Real Estate $0 Part 11
d. Construction * $0 Part IV
e. TOTAL ESTIMATED PROJECT COST $0
* Includes Utilities, Traffic, and C.E.
APPROVED
Valid thru
Date Assistant Director, M&O/Transportation Solutions/Planning Date

Delaware Department of Transportation CIP Estimate Last Modified: 3/21/2006




CAPITAL TRANSPORTATION PROJECT COST ESTIMATE

(Current Dollars)

Part | of V
Contract No. Project Title:
PART | - LOCATION & ENVIRONMENTAL STUDIES (N/A)
(Part I to be included only for class "I" & "lI" projects)

A. ENGINEERING E. HISTORIC $0

(Includes NEPA)
B. ARCHAEOLOGY $0 1. Phase 1 (study)

1. Phase | (study) 2. Phase 2 (study)

2. Phase 2 (study) 3. Mitigation (by loc./env.)

3. Phase 3 (mitigation) 4. Mitigation (by design) yes [ 1 no []
C. WETLANDS $0 F. NOISE $0

1. Delineation (study) 1. Studies

2. Permit preparation 2. Mitigation (by design) yes[ ] no []

3. Mitigation (design) G. OTHER $0
D. HAZARDOUS MATERIAL $0 1.

1. Phase 1 (study) 2.

2. Phase 2 (study)

3. Phase 3 (remediation)
TOTAL COSTS FOR PART I (A thru G) ROUNDED $0
CONTINGENCY COSTS $0
(normally 5% for large projects and 10% for small projects - to be approved by section head) (% used)
TOTAL LOCATION AND ENVIRONMENTAL STUDIES COSTS $0

(also total for Construction Project Estimate form line 7a)

Estimator: Date:

Delaware Department of Transportation CIP Estimate Last Modified: 3/21/2006




CAPITAL TRANSPORTATION PROJECT COST ESTIMATE

(Current Dollars)

Part Il of V
Contract No. Project Title:
PART Il - PRELIMINARY ENGINEERING
A. SURVEYS $0 8. Subdivision $0
a. Inhouse
1. Inhouse b. Consultant
2. Consultant c. Railroad P.E.
B. DESIGN ENGINEERING 30 9. Other (specify) 30
a.
1. Design $0 b.
a. Inhouse
b. Consultant C. ENVIRON. ASSESSMENT $0
(use for class "11" projects only)
2. Traffic $0
a. Inhouse 1. Wetlands
b. Consultant 2. Hazardous Materials
3. Noise
3. Real Estate Plan Preparation $0 4. Historic
a. Inhouse 5. Archaeology
b. Consultant 6. Other
a.
4. Utilities 30 b.
a. Inhouse
b. Consultant Loc/Environ
c. Test Holes Estimator: Date:
d. Utility Company
D. CONTRACT ADMINISTRATION
5. Materials & Research
Cont/Admin
6. Borings Estimator: Date:
7. Pile Load Tests
TOTAL COSTS FOR PART I1 (A thru D) ROUNDED 30
CONTINGENCY COSTS 30
(normally 5% for large projects and 10% for small projects - to be approved by section head) (% used)
TOTAL PRELIMINARY ENGINEERING $0

(also total for Construction Project Estimate form line 7b)

Estimator:

Date:

Delaware Department of Transportation CIP Estimate

Last Modified: 3/21/2006




CAPITAL TRANSPORTATION PROJECT COST ESTIMATE

(Current Dollars)

Part 111 of V
Contract No. Project Title:
PART 111 - REAL ESTATE

A. REAL PROPERTY $0 C. ASBESTOS PROGRAM $0

1. Total acquisitions 1. Testing

2. Partial acquisitions 2. Abatement

3. Permanent easements D. DEMOLITION

4. Temporary easements E. APPRAISAL FEES

5. Wetland mitigation F. STAFF

Other (specify)

6. G. SETTLEMENT

7. H. REAL ESTATE ENG. $0
B. RELOCATION $0 1. Consultant survey

1. Residential 2. Asacquired plans

2. Business I. CONDEMNATION

Other (specify)

3. J. OTHER (specify) $0

4, 1

2.

TOTAL COSTS FOR PART 111 (A thru J) ROUNDED $0
CONTINGENCY COSTS $0
(normally 5% for large projects and 10% for small projects - to be approved by section head) (% used)
TOTAL REAL ESTATE COSTS $0

(also total for Construction Project Estimate form line 7c)

Estimator: Date:

Delaware Department of Transportation CIP Estimate Last Modified: 3/21/2006




CAPITAL TRANSPORTATION PROJECT COST ESTIMATE

(Current Dollars)

Part IV-A of V
Contract No. Project Title
PART IV -CONSTRUCTION
A. ROADWAY/APPROACH B. STRUCTURE
CONSTRUCTION $0 CONSTRUCTION $0
1. Grading
a. Excavation 1. New Bridge
(includes SWM pond)
b. Borrow a. Type
2. Drainage b. Size
3. Pavement c. $/sf.
a. Surface
2. Old Structure Rem.
b. Base
a. Type
c. Subbase
b. Size
4. Erosion/Sed. Cont.
c. $lcy.
5. Miscellaneous
a. Curb/Gutter 3. Retaining Wall
b. Sidewalk a. Type
c¢. Guardrail b. Size
d. C.P.M. Schedule c. $lc.y.
e. Clear/Grubb 4. Box Culvert
f. Field Office a. Type
Other (specify)
g b. Size
h. c. $/sf.
i. C. LANDSCAPING $0
j 1. Beautification
k. 2. Noise Mitigation
I 3. Visual Mitigation
m. 4. Tree Mitigation

(refer to Capital Improvement Project form, Part IV - Continued)

D. MAINTENANCE OF TRAFFIC

Delaware Department of Transportation CIP Estimate

Last Modified: 3/21/2006




CAPITAL TRANSPORTATION PROJECT COST ESTIMATE

(Current Dollars)

Part IV-B of V
Contract No. Project Title
PART IV -CONSTRUCTION (CONTINUED)
E. PROJECT TRAFFIC ITEMS $0 P. REIMBURSABLE UTILITY $0
RELOCATIONS BY OTHERS
1. Signing Structures (Enter on PNR funding line 7)
a. Overhead Bridges 1. Water
b. Cantilever Supports 2. Sanitary Sewer
2. Roadway Lighting 3. Electric
3. Pavement Markings 4. Telephone
Other (specify)
4. 5. Gas
F. WETLAND MITIGATION 6. CATV
Other (specify)
G. UTILITY RELOC. IN CONTRACT $0 7.
1. Water 8.
2. Sanitary Sewer Utilities
Other (specify) Estimator: Date:
3.
Q. TRAFFIC SECTION ITEMS $0
H. SUBTOTAL (A thru G) ROUNDED $0 (Enter on PNR funding line 6)
1. Signing
I. MISC. ITEMS $0
(15% of H for large projects and 20% for small) 2. Signals
(At SF submission use 10% and 5%)
3. Detour Signing
(% used)
J. CONTRACTOR'S CONST. ENG. $0 4. DelTrac
(normally 5% of H) Other (specify)
(% used) 5.
K. INITIAL EXPENSE $0 Traffic
(normally 5% of H) Estimator: Date:
(% used)
L. CONSTRUCTION CONTINGENCY $0
(normally 10% of H)
(% used)
M. TOTAL CONSTRUCTION COSTS (H thru L) $0
(Enter on PNR funding line 5)
N. CONSTRUCTION ENGINEERING (normally 15% of construction costs) $0
(Enter on PNR funding line 4) (% used)
O. TOTAL CONSTRUCTION COSTS (Construction Costs + Construction Engineering) $0

(use this total + Q + P for Construction Project Estimate from line 7d)

Estimator:

Date:

Delaware Department of Transportation CIP Estimate

Last Modified: 3/21/2006




CAPITAL TRANSPORTATION PROJECT COST ESTIMATE
(Current Dollars) Part V of V

Contract No. Project Title:

SUMMARY

PART I - LOCATION AND ENVIRONMENTAL STUDIES

$0

(Part I to be included only for class "I" and "111" projects)

PART Il - PRELIMINARY ENGINEERING

$0

PART Il - REAL ESTATE

$0

PART IV - CONSTRUCTION

$0

TOTAL ESTIMATED PROJECT COSTS

$0

(also total for Construction Project Estimate from line 7c)

Date:

Project Manager

REVIEWED & CONCURRED IN:

Date:

Section Head

NOTE: Concurring section heads are to forward the original estimate copy to the Director of Transportation Solutions with
one estimate copy each to the Assistant Director of Project Development, Assistant Director of Design Support, and the Cost
Estimate Engineer.
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